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POLYUREA RAISED REFL. PAVT. MKRS
ONE-WAY PRISMATIC | PAINT PAVEMENT | PAINT PAVEMENT
LOCATION TYPE 4 4 6 8" 12" 12 24" LETTERS & CURB MARKING MARKING
YELLOW | WHITE | WHITE | WHITE | YELLOW | WHITE | WHITE SYMBOLS AMBER CRYSTAL REFLECTOR | RAISED MEDIAN CURB
(FOOT) | (Foom | (FooT) | FooD | FooT) | FooTy | (FooD) (sQ FN (EACH) (EACH) (EACH) (SQ FD (FOOT)
STA, 110+34.87 10 STA, 122+83.02
EDGE LINE 2322
STOP BARS 39
SKIP-DASH 10'-30° 625
DOUBLE CENTER LINE | 2410
CROSSWALKS 268
STA. 122+83.02 10 STA. 14346973 18 24 6 144 450
EDGE_LINE 378 3668 53
STOP_BARS 116 130
SKIP-DASH 10°-30° 940
DOUBLE CENTER LINE | 3620
CROSSWALKS 714
LANE LINE 310
DIAGNOLS 84 83
ARROWS 34
RAILROAD XING 245
TOTAL 6408 | 1865 982 53 84 238 130 339 18 24 6 144 450
HEAVY HAUL ROAD PAVING SCHEDULE PROTECTIVE COAT SCHEDULE DOWNSPOUT OQUTLET FLUME
PROCESS SUB BASE
MOD PC CONC | GRANULAR DOWNSPOUT
LOCATION SOIL PAVEMENT| TY A PROT LOCATION AREA LOCATION OUTLET
12 IN LIME 24 IN 6 IN COAT FLUME
(SQ YD) | (ToN) | (cu YD) | (s YD) | (sQ YD (sQ_ YD (EACH)
STA. 132+65.93 TO STA. 132+95.93 233 2.9 156 233 233 PC _CONCRETE PAVEMENT 17022 STA. 112+09.17 RT 1
STA. 133+20.83 TO STA. 133+50.83 250 3.1 167 250 250 STA. 112+49.37 _RT 1
PC_CONCRETE HEAVY HAUL PAVEMENT 483 STA. 112+91.71 _RT 1
TOTAL 483 6.0 323 483 483 STA. 113437.50 RT 1
PC_CONCRETE RAILROAD CROSSING 62 STA. 114+25,07 RT 1
STA. 115+08.80 RT 1
COMBINATION CURB AND GUTTER 1511 STA. 115+93.58 RT 1
STA. 116+77.00__RT 1
EARTHWORK SCHEDULE DRIVEWAY PAVEMENT 585 STA. 117+62.97 RT 1
STA. 118433.60 RT 1
EARTH EARTH EMBANKMENT | EARTHWORK 7
EXCAVATION | EXCAVATION BALANCE 4 PCC_SIDEWALK 3896 24 UBTood BT !
ADJUSTED FOR WASTE(+) OR 4" CONCRETE MEDIAN 359 STA. 120+06.14 RT ]
LOCATION SHRINKAGE SHORTAGE(-) . . 1
(cu YD) (cy YD) (cy YD) (U YD) STA. 120+36.76 _RT L
TOTAL 23918 STA. 121428.93 RT 1
STA. 121+83.1L _RT 1
STA. 110+34.87 TO STA. 126+10.50 4753 3189 13 3117
TOTAL 1%
FOTAD 7757 3189 75 STI7 P.C.C. RAILROAD CROSSING .
pCC
LOCATION RAILROAD | oot
CROSSING |
PAVING SCHEDULE (5Q_YD) 150 YD)
PROCESS SUB BASE STAGE STA. 126+02.94 TO STA. 126+11.43 61.9 619
MOD PC CONC | GRANULAR CONSTRN
LOCATION SOIL PAVEMENT{ TY A |PAVEMENT| PROT | INCIDTL TOTAL &5 &
12 IN LIME 10 IN 4 IN FABRIC COAT |HMA SURF
(SQ YD) | (TON) | (SQ YD) | (SQ YD) | (S YD) | (SQ YD) | (TON)
c QUANTITY SCHEDULES
STA. 110+34,87 TO STA, 126+03.90 8756 217 7872 8756 7872 7872 m.,m.w “;‘}nggczgtsfélnc & F.A.U. ROUTE 9089
STA. 126+10.50 TO STA. 132+65.93 3851 95 3484 3851 3484 3484 0 st 0 B R/ o T 20TH STREET (PHASES II, 1l & IV}
STA. 132+95.93 T0 STA. 133+20.83 149 4 131 149 31 131 bt ki i kol SECTION. Ho. 64 0130 1PV
STA, 133450.83 10 STA, 143+69.73 6595 163 5535 6595 5535 5535 O
NO.| DATE | BY REMARKS N.T.S.
TOTAL 19351 479 17022 19351 17022 17022 560 SR
DWHN. BY: JJB |DATE 12/26/06 I 4

CHK'D: BFK [DATE: i2/26/06

DWE. NG.

JOB MO. 030204 |DGN. NAME COMSCH |OF 92 SHTS




